Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, tc Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your fcrm to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] ™[] OTHER[}
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
ROD-FLIGHT SYSTEM
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. RDDRESSEE | 5 of¢ Final
AS REQ. SEE BLOCK # 16 Reg | Repro

16 .REMARKS DCMC/ACO 1/0

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR i/0

*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0

SAMPLE (S)

** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL

COMPLETION OF FAT/PLT
NADEP 1/0
15.TQTAL 4/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4 .AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678/T2

5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9.DEST STATEMET 10 . FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT k. COPIES
SUBMISSION a.ADDRESSEE Final
a AS REQ. SEE BLOCK #16 Dpraft ['Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / BURTON, NAVICP-P / BURTON,

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages




INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL
Item A. Self-explanatory
Item B. Self-explanatory
Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc.
Item D. Enter name of system/item being acquired that data will support.
Item E. Self-explanatory (to be filled in after contract award)
Item F. Self-explanatory (to be filled in after contract award)
Item G. Signature of preparer of CDRL
ttem H. Date CDRL was prepared
Item 1. Signature of CDRL approval authority
Item J. Date CDRL was approved
Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.
Item 2. Enter title as it appears on data acquisition document cited in Item 4.
Item 3. Enter subtitle of data item for further definition of data item (optional entry)
Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Ttem 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
ttem 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item,

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group . Definition - Data which is not otherwise essential to the contractors
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, formar, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group I1I are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV iterns should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which is
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Governmentlls
right to use the data shall be governed by the pertinent provisions of the contract




Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
ROD-FIGHT SYSTEM
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

3 REQUEST FOR DEVIATION

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE

DI-CMAN-80640C DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | o .f¢ Final
AS REQ. Reg Repr
[e]
16 . REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY DEVIATION/WAIVER THE LIFE OF THE | DCMC/QAR 1/0

CONTRACT

PCO 1/0

15 .TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

17 .PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12 .DATE OF FIRST SUBMISSION

18.ESTIMATED
TOTAL PRICE

REQUIRIED 14 DISTRIBUTION
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
Draft Reg Repro
16 .REMARKS

ONLY ONE DID APPLICABLE

15.TOTAL

G.PREPARED BY H.DATE I.APPROVED BY

ALBERT D. BURTON, UJR.

J.DATE

ALBERT D. BURTON, JR.

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages




INSTRUCTION FOR COMPLETING DD FORM

1423

(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL
Item A. Self-explanatory
ftem B. Self-explanatory
Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Managementz ,etc.
Item D. Enter name of system/item being acquired that data will support.
Item E. Self-explanatory (to be filled in after contract award)
Item F. Self-explanatory (to be filled in after contract award)
item G. Signature of preparer of CDRL
Item H. Date CDRL was prepared
Item 1. Signature of CDRL approval authority
Item J. Date CDRL was approved
Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.
[tem 2. Enter title as it appears on data acquisition document cited in Item 4.
Item 3. Enter subtitle of data item for further definition of data item (optional entry)
Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
ftem 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

[tem 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Itemn 10. Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draf/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group L. Definition - Data which is not otherwise essential to the contractorc
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group I1. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

c. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group I1I are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group 1V items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government{ls
right to use the data shall be governed by the pertinent provisions of the contract




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per respcnse, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headgquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Lavis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

16. REMARKS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s8)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:(26512) 1128HM40083-11 PCO 1/0

1. CERTIFICATION OF APPROVED MATERIALS.

2. CERTIFICATION OF APPROVED MATERIAL SOURCES.

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

NAVICP-P / BURTON, NAVICP-P / BURTON,

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED

TDP ™ OTHER
D. SYSTEM/ITEM ROD-FLIGHT SYSTEM E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER ° TOTAL
DI-MISC-80678/T3 PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
LT REQUIRED AS SEE BLOCK 16*
REQ I. COPIES
8. ADP CODE 11. AS OF DATE |[13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16%** a.ADDRESSEE Draft |reg |Repro




QUALITY ASSURANCE PROVISIONS

P/N: (26512) 1128HM40083-11

NSN: 9G 1650-00-420-0209 FE,

NOMEN.: Rod-Flight System Reservoir Hydraulic
CRITICALITY: Critical Application Item (CAI)
DATE OF DETERMINATION: 17, March 2003

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing (26512) 1128HM40083-11 part list and all specifications
referenced therein.

IL. Quality/Inspection Requirements
A. ISO 9000 equivalent of MIL-1-45208 applies.
B. First Article Testing applies Contractors Facility
C. Production Lot Testing applies Contractors Facility
D. Mandatory Inspection applies.
1L Supplemental Requirements
A. ISO 9000 equivalent MIL-1-45208 applies.

B. The contractor shall include on the detailed process/operation sheets,
developed a tracking method that is traceable to the contract, all manufacturing sources
performing process/operations both those performed in house and those outsourced and a
tracking method that is traceable to the contract. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot Testing without
approval from the ESA located at the NADEP via the PCO. Any proposed change may
require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each
item produced under the contract shall have traceability to the raw material, casting or
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor is responsible for providing completed IMS showing the
dimensions taken for all critical characteristics.



QUALITY ASSURANCE PROVISIONS (continued)
D. Markings shall be I/A/W MIL-STD-130 latest revision, and method and
location shall be /A/W drawing.
IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor as follow:

A. Level Of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor characteristics-LOI shall be /A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics:

1) Grumman Aircraft Engineering Corporation Drawing (26512)
1128HM40083 Contains No Critical Characteristics.

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing or referenced specification.



FIRST ARTICLE TESTS REQUIREMENTS (CONTRACTOR TESTING)

A U. S. Government Team consisting of Quality Assurance, Industrial Specialists, and
Engineering personnel from NAVICP and NADEP Jacksonville shall witness testing.

The BDE activity will not make any arrangements for inspection of the sample until a
letter from the DCMA has been sent to the PCO and NAVICP advising that the
contractor has inspected the sample and is 100% ready for inspection by the BDE activity
and NAVICP. This letter will be forwarded to the BDE activity. The DCMA QAR shall
be present during the inspection team’s visit to the manufacturing site to perform the first
article inspection.

I. First Article Inspection/Test Criteria. The tests to be performed under the First Article
approval clause of the contract are:

A. Dimensional Check (100%)
B. Form

C. Compliance with drawing (26512) 1128HM40083-11 ai
list revision ¥A”, and all details and specifications referenced thereln

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate whether the article(s) comply with
contract requirements.

II. Special Instructions. The contractor shall be responsible for providing necessary parts
and repair of First Article Sample(s) during testing.

III. Notification of Testing. The contractor shall notify the PCO, ACO and QAR prior to
conducting the First Article Tests so that the Government may witness such testing.

IV. Test Report. The test report shall be in accordance with MIL-HDBK-831 or
equivalent, and shall be submitted (2) copies via the Cognlzant CAO/QAR to DLA and
(1) copy to the address and POC listed below: Defense Supply




(DSCR) 8000 Jefferson Davis Higchway, Richmond, VA 23297-5000 Attn.: code
DSCR-JUTB.

The ACO/QAR shall provide comments on Form DD 1222 (2 copies) which shall be
5

forwarded with the test report. The Cognizant Englneerlng Authority (code 4.3
NADEP Jacksonville shall issue a report accepting or rejecting the first article. Final
approval of the test report is the PCO's responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Government acceptance of the test report.

V. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been provided
and are ready for shipment.

B. Sample(s) are to be unpainted. Corrosive areas are to be coated with a light
preservative.



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)

A. The contractor shall test Two (2) unit(s) of lot/item 0001 as specified in this contract.
At least 45 days before beginning of First Article Tests, the contractor shall notify the
contracting officer, in writing, of the time and location of the testing so that the
Government may witness the tests.

B. The contractor shall submit the First Article Test Report within Fifteen.
from the date of completion of First Article Testing to:

15) days

Marked "FIRST ARTICLE TEST REPORT: Contract No., Lot/Item No.". Within 30
calendar days after the government receives the test report, the contracting officer shall
notify the contractor, in writing, of the conditional approval, approval, or disapproval of
the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms
and conditions of this contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite reasons for the
disapproval.

C. If'the First Article is disapproved, the contractor, upon government request, shall
repeat any or all First Article Tests. After each request for additional tests, the contractor
shall make any necessary changes, modifications, or repairs to the First Article or select
another First Article for testing. All costs related to these tests are to be borne by the
contractor, including any and all costs for additional tests following disapproval. The
contractor shall then conduct the tests and deliver another report to the Government under
the terms and conditions and within the time specified in paragraph B above. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule, or for any additional costs to the Government
related to these tests.

D. If the contractor fails to deliver any First Article report on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed to
make delivery within the meaning of the default clause of this contract.



E. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor may deliver the approved First Article as
part of the contract quantity if it meets all contract requirements for acceptance.

F. If the government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for: 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall provide both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

POC is Code DSCR-JUTB Phone Number (804) 279-2432

The BDE activity will not make any arrangements for attendance at the PLT until a
letter from the DCMA has been sent to the PCO and NAVICP advising that the
contractor has inspected the sample and is 100% ready for inspection. This letter will
be forwarded to the BDE activity. The DCMA QAR shall be present during the
inspection team’s visit to the manufacturing site to perform the PLT.

The Production Lot Test shall be performed at the contractor’s facility and be
witnessed and accepted by the DCMA QAR. A written test report shall be
forwarded to the PCO 1AW DD1423 requirements.

The material produced under contract shall be accepted by the cognizant ACO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at
random from the production lot per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes. In addition the QAR shall select the applicable
number of items at random from each successive lot or portion thereof per the
ANSVASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (26512) 1128HM400!
specifications referenced therein.

B. Dimensional Check



C. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

II1. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.
Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall

prepare and submlt two copies of their test report with conclusions and recommendations
CP 073, the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to Code
4.3.5 NADEP Jacksonville and to the designated test facility. The envelope shall be
clearly marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s)
have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

A. The Production Lot Samples shall be selected at random by the cognizant government inspector. The
samples shall be identified by contract number, lot number and be clearly marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 10 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the
contracting officer, DSCR-VGC, of the results of the testing, together with a recommendation for approval
or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 25 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In
such event, the government may, at its option and at no additional cost to the government: 1) terminate all
or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor for rework are
acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked production lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is required
to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such
costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.



